
 

W56MES81965243

FY08 Design/Build for Sanitary Sew er and Water Line Replacement at Cliff  and Ridge Streets, Negaunee, MI.

This project is a complete 8(a) program set-aside.

NAICS Code: 237110.  Small Business Size Standard: $31,000,000.00.

Estimated cost range is $250,000 to $500,000.

THOMAS O MCKAY 313 226-6433

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
30-Sep-2008

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________254 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the w ork required are due at the place specified in Item 8 by ___________  
local time ______________04 Sep 2008 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-08-C-0033

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-08-R-0011-0001 40



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
1QPH2

FACILITY CODE

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$447,767.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

X 10 U.S.C. 2304(c)   (5) 41 U.S.C. 253(c)   ()

CODE 96414527. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
INDUSTRIAL MAINTENANCE SERVICES INC
1920 20TH AVENUE NORTH
ESCANABA MI 49894

15. TELEPHONE NO. (Include area code)
(906) 789-9021

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.)1 Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-
to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and
on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is
contract.  The rights and obligations of  the parties to this contract shall be necessary .
gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certif ications, and specif ications or incorporated by  ref er-
ence in or attached to this contract. REF:

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY 30-Sep-2008

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENTX

(M ust be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
CHANGES TO THE SPECIFICATIONS 
 
Section 01 02 10, Project Description and Design Requirement 
 
ADD TO:  Paragraph 1.1.1, Scope of Work, Subparagraph entitled: Cliff Street: (Option 1) 
 
Asphalt pavement restoration, including base course, on Cliff Street shall be as replaced only as 
needed in the vicinity of the sewer line to be replaced.    Remainder of asphalt pavement on Cliff 
Street shall be scarified and then covered with new asphalt.   
 
 
ADD TO:    Paragraph 1.1.1, Scope of Work, Subparagraph entitled:   Ridge Street:  
 
Asphalt pavement on Ridge Street shall be removed and replaced from curb to curb.    Base 
course shall be replaced. 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $25,775.00 $25,775.00 
 Mobilization and Demobilization 

FFP 
At Ridge Street location. 
FOB: Destination 
MILSTRIP: W56MES81965243 
PURCHASE REQUEST NUMBER: W56MES81965243 
  

 

   
  
 
 NET AMT $25,775.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum $115,438.00 $115,438.00 
 Design of Sanitary Sewer & Water Line 

FFP 
Cliff and Ridge Streets. 
FOB: Destination 
MILSTRIP: W56MES81965243 
PURCHASE REQUEST NUMBER: W56MES81965243 
  

 

   
  
 
 NET AMT $115,438.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum $306,554.00 $306,554.00 
 Construction of Ridge St. 

FFP 
Sanitary sewer line, water main, manholes, pavement. 
FOB: Destination 
  

 

   
  
 
 NET AMT $306,554.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum $11,713.00 $11,713.00 
OPTION Mobilization and Demobilization 

FFP 
At Cliff Street location. 
FOB: Destination 
  

 

   
  
 
 NET AMT $11,713.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum $140,202.00 $140,202.00 
OPTION Construction of Cliff St. 

FFP 
Sanitary sewer line, manholes, pavement. 
FOB: Destination 
  

 

   
  
 
 NET AMT $140,202.00 
 
    

               
 
NOTE 
 
The MI95 Wage Determination has been updated since the close of the proposal due date.  The updated wage 
determination dated 08/22/08 is incorporated in this contract.  If the prices proposed are affected by the 
updated wage determination, the contractor has 30 days to request an equitable adjustment but must show 
the labor discipline that was impacted by the updated wage determination in the request. 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  APR 2008    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-13  Time Extensions  SEP 2000    
52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2004    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.215-21  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data--Modifications  
OCT 1997    

52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations. FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-32  Davis-Bacon Act--Price Adjustment (Actual Method)  DEC 2001    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans 

of the Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-50  Combating Trafficking in Persons  AUG 2007    
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52.223-2  Affirmative Procurement of Biobased Products Under Service 
and Construction Contracts  

DEC 2007    

52.223-15  Energy Efficicency in Energy-Consuming Products  DEC 2007    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  DEC 2007    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-19  Organization and Direction of the Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-23  Responsibility of the Architect-Engineer Contractor  APR 1984    
52.236-24  Work Oversight in Architect-Engineer Contracts  APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-5  Competition In Subcontracting  DEC 1996    
52.246-12  Inspection of Construction  AUG 1996    
52.247-34  F.O.B. Destination  NOV 1991    
52.248-3  Value Engineering-Construction  SEP 2006    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    
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252.215-7002  Cost Estimating System Requirements  DEC 2006    
252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7012  Preference For Certain Domestic Commodities  MAR 2008    
252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
JAN 2007    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 15 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 96X88620000 082427           323030HB74169678        NA    96203  
AMOUNT: $117,586.11  
  
AB: 96X31220000 082427           32301KGC85169678        NA    96203  
AMOUNT: $330,180.89  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 254 calendar days after receipt of the notice to proceed for the base, and 60 additional 
calendar days from the notice of each exercised option.  Commencement of construction is not required until 1 May 
2009.  The time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $779 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic and hydrographic surveys. 
 
(b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards likely to arise from 
weather conditions during the performance of its work. 
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(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the 
availability and use of access roads, highways, and railroad facilities to the work site.  The Contractor shall obtain 
necessary permits to operate on or cross public highways, roads, and railroads. 
 
(d) Use of Project Site: Project area usage is at the Contractor’s risk.  The Contractor shall be responsible for 
damages that may be suffered due to its operations.  See technical specifications and drawings for additional 
information. 
 
(End of clause) 
 
 
 
252.219-7009     SECTION 8(A) DIRECT AWARD (SEP 2007) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense. 
Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains 
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing 
counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is: 
 
SBA Detroit, Michigan Office at 477 Michigan Avenue, Detroit, MI 48226 
 
(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the 
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or 
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for 
termination prior to the actual relinquishing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
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(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
 TITLE DRAWING NO. 
 Negaunee, Michigan 1 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Cover Sheet, Location and Vicinity Maps 
 
 Negaunee, Michigan 2 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Cliff Street Plan View 
 
 Negaunee, Michigan 3 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Ridge Street Plan View 
 
 Negaunee, Michigan 4 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Typical Sanitary Sewer Details 
 
 Negaunee, Michigan 5 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Existing and Required Cross-Sections 
 
 Negaunee, Michigan 6 
 FY08 Sanitary Sewer and Water Main 
 Cliff and Ridge Streets 
 Real Estate Plan 
 
(End of clause) 
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for 
an ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor 
shall have each applicable employee complete a SF-85P and submit to the USACE Detroit District, 477 Michigan 
Ave, Detroit, MI 48226 Security Officer within three (3) working days after award of any contract or task order, and 
shall be submitted prior to the individual being permitted access to an AIS.   Contractors that have a commercial or 
government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service shall 
process the NACs and forward visit requests/results of NAC to the USACE Detroit District, 477 Michigan Ave, 
Detroit, MI 48226 Security Officer.   For those contractors that do not have a CAGE Code or Facility Security 
Clearance, the USACE Detroit District, 477 Michigan Ave, Detroit, MI 48226 Security Office will process the 
investigation in coordination with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher 
before beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: 
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance 
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals 
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally 
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may 
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS 
Form N-550 or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment 
authorization, Alien Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident 
Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), 
Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by the INS which 
contains a photograph (INS Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
 
WAGE DETERMINATION 
General Decision Number: MI080095 08/22/2008  MI95 
 
Superseded General Decision Number: MI20070095 
 
State: Michigan 
 
Construction Type: Heavy 
 
County: Marquette County in Michigan. 
 
HEAVY CONSTRUCTION PROJECTS (does not include airport or bridge 
construction projects, or sewer or water line work if it is 
incidental to a highway construction project) 
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Modification Number     Publication Date 
          0              02/08/2008 
          1              03/21/2008 
          2              04/11/2008 
          3              05/02/2008 
          4              06/06/2008 
          5              06/13/2008 
          6              06/20/2008 
          7              07/25/2008 
          8              08/15/2008 
          9              08/22/2008 
 
 BOIL0169-005 07/01/2008 
 
                                  Rates          Fringes 
 
BOILERMAKER (Excluding tank    
building)........................$ 31.953          20.869 
---------------------------------------------------------------- 
 BRMI0006-002 05/01/2008 
 
                                  Rates          Fringes 
 
Bricklayer; marble, terrazzo    
and tile setter..................$ 25.01            12.99 
CEMENT MASON/CONCRETE FINISHER...$ 25.01            12.99 
Pointer, caulker and cleaner.....$ 25.01            12.99 
 
  FOOTNOTES: Stacks: Work on industrial and powerhouse stacks 
  shall receive $2.00 per hour above the journeyman 
  bricklayer rate. 
 
  Industrial: Refinishing work on digesters, tanks, lime kilns, 
  chests, boilers, and boiler tubes shall receive $2.00 per 
  hour above the journeyman bricklayer rate. 
---------------------------------------------------------------- 
 CARP1510-002 06/01/2008 
 
                                  Rates          Fringes 
 
CARPENTER   
     (Includes concrete form  
     work).......................$ 26.06            11.16 
MILLWRIGHT.......................$ 30.42            11.38 
Piledriver.......................$ 26.26            11.16 
 
FOOTNOTES:  
  Waterfront work on the Great Lakes or connecting water 
  navigable to Lake carriers: $0.20 per hour additional. 
 
  Work on industrial construction, defined as industrial 
  manufacturing and processing plants such as ore plants, 
  paper mills, power houses, foundries, saw mills, wood 
  processing plants, or other industrial complexes: $.30 per 
  hour additional. 
---------------------------------------------------------------- 
 ELEC0876-004 06/01/2007 
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                                  Rates          Fringes 
 
Line Construction: cable    
splicer..........................$ 32.71       3.75+21.5% 
Line Construction: light    
equipment operator/ground    
person/truck driver/ground pe   
     winch, A-frame, diggers  
     when used for distribution  
     line truck and used for  
     distribution work.  
     Distribution truck driver,  
     5th wheel type trucks,  
     bucket trucks, ladder  
     trucks and all live boom  
     trucks, all equipment 85  
     hp or under.................$ 20.70       3.75+21.5% 
Line Construction: line    
technician.......................$ 31.41       3.75+21.5% 
Line Construction:    
operator/ground person   
     digger, tractor and  
     setting rig with tracks or  
     rough terrain vehicle,  
     large bombardier, backhoe  
     over 85 hp, hydraulic  
     crane 10 ton or over........$ 23.62       3.75+21.5% 
Line Construction: truck    
driver/ground person   
     trucks with winch or boom  
     or dump, other than  
     distribution work...........$ 19.70       3.75+21.5% 
 
FOOTNOTE:  
 
  Operators of 5/8 yd. rated capacity backhoe or over, and 
  operators of 25 ton, rated capacity, crane or over, and 
  operators of heavy duty tension or pulling machinery on 345 
  KV and above, shall receive the line technician rate of pay. 
---------------------------------------------------------------- 
 ELEC1070-003 06/02/2008 
 
ELECTRICIANS: 
 
                                  Rates          Fringes 
 
Electricians:   
     Contracts $85,000 and under.$ 26.50            15.22 
     Contracts over $85,000......$ 28.50            15.28 
---------------------------------------------------------------- 
 ENGI0324-012 05/01/2008 
 
                                  Rates          Fringes 
 
Power Equipment Operator    
(STEEL ERECTION:)   
     Compressor, welder and  
     forklift....................$ 24.11            16.47 
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     Crane operator, main boom  
     & jib 120' or longer........$ 27.86            16.47 
     Crane operator, main boom  
     & jib 140' or longer........$ 28.11            16.47 
     Crane operator, main boom  
     & jib 220' or longer........$ 28.36            16.47 
     Mechanic with truck and  
     tools.......................$ 28.86            16.47 
     Oiler and fireman...........$ 22.81            16.47 
     Regular operator............$ 27.36            16.47 
 
  Crane Operator with main boom and jib 300 feet or longer 
  shall be paid an additional $1.50 per hour above the 220' 
  of boom and jib rate. 
 
  Crane Operator with main boom and jib 400 feet or longer 
  shall be paid an additional $1.50 per hour above the 300 
  foot of boom wage rate $3.00. 
---------------------------------------------------------------- 
 ENGI0326-001 05/01/2008 
 
                                  Rates          Fringes 
 
Power equipment operators -    
gas distribution and duct    
installation work:   
     GROUP 1.....................$ 25.07            16.75 
     GROUP 2-A...................$ 24.97            16.75 
     GROUP 2-B...................$ 24.75            16.75 
     GROUP 3.....................$ 23.97            16.75 
     GROUP 4.....................$ 23.47            16.75 
 
SCOPE OF WORK: 
  The construction, installation, treating and reconditioning 
  of pipelines transporting gas vapors within cities, towns, 
  subdivisions, suburban areas, or within private property 
  boundaries, up to and including private meter settings of 
  private industrial, governmental or other premises, more 
  commonly referred to as "distribution work," starting from 
  the first metering station, connection, similar or related 
  facility, of the main or cross country pipeline and 
  including duct installation. 
 
POWER EQUIPMENT - GAS DISTRIBUTION CLASSIFICATIONS 
 
  GROUP 1: Mechanic, crane (over 1/2 yd. capacity), backhoe 
  (over 1/2 yd. capacity), grader (Caterpillar 12 equivalent 
  or larger) 
 
  GROUP 2-A: Trencher(except service), backhoe (1/2 yd. 
  capacity or less) 
 
  GROUP 2-B: Crane (1/2 yd. capacity or less), compressor (2 or 
  more), dozer (D-4 equivalent or larger), endloader (1 yd. 
  capacity or larger), pump (1 or 2 six-inch or larger), side 
  boom (D-4 equivalent or larger) 
 
  GROUP 3: Backfiller, boom truck (powered), concrete saw (20 
  hp or larger), dozer (less than D-4 equivalent), endloader 
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  (under 1 yd. capacity), farm tractor (with attachments), 
  pump (2-4 under six-inch capacity), side boom tractor (less 
  than D-4 equivalent), tamper (self-propelled), trencher 
  service and grader(maintenance) 
 
GROUP 4: Oiler, grease person, hydrostatic testing operator 
---------------------------------------------------------------- 
 ENGI0326-014 05/01/2008 
 
                                  Rates          Fringes 
 
Power equiment operators    
(includes underground    
construction):   
     Crane operator, main boom  
     & jib 120' or longer........$ 27.46            16.47 
     Crane operator, main boom  
     & jib 140' or longer........$ 27.71            16.47 
     Crane operator, main boom  
     & jib 220' or longer........$ 27.96            16.47 
     GROUP 1.....................$ 26.96            16.47 
     GROUP 2.....................$ 23.71            16.47 
     GROUP 3.....................$ 23.13            16.47 
     GROUP 4.....................$ 22.19            16.47 
     Mechanic with truck and  
     tools.......................$ 28.46            16.47 
 
FOOTNOTES:  
  Swing boom truck operator over 15 tons: $.50 per hour 
  additional. Hydraulic crane operator 75 tons and under: 
  $.75 per hour additional. Hydraulic crane operator over 75 
  tons: $1.00 per hour additional. Lattice boom crane 
  operator: $1.50 per hour additional. Crusher pit, shaft and 
  tunnel workers: $2.00 per hour additional. Premium rate: 
  main boom and jib 300 feet or longer is $1.50 per hour 
  above the 220 ft. boom and jib rate. Premium rate: main 
  boom and jib 400 feet or longer is $3.00 per hour above the 
  220 ft. boom and jib rate. 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS     
 
  GROUP 1: Regular equipment operator, crane, dozer, front end 
  loader, job mechanic, pumpcrete and squeezecrete, welder, 
  concrete pump, excavator, milling and pulverizing machines, 
  scraper (self-propelled and tractor drawn), welder 
 
  GROUP 2: Air track drill, boom truck (non-swing), concrete 
  mixer, material hoist and tugger, pump 6" and over, 
  beltcrete, sweeping machine, trencher, winches, well points 
  and freeze systems 
 
  GROUP 3: Air compressor, conveyor, concrete saw, farm tractor 
  (without attachments), fork truck, generator, guard post 
  driver, mulching machine, pumps under 6-in., welding 
  machine and grease person 
 
  GROUP 4: Oiler, fire tender, heater operator, brock concrete 
  breaker, elevators (other than passenger, end dumps and 
  skid steer 
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  Crane Operator with main boom and jib 300' or longer shall be 
  paid an additional one dollar and fifty cents ($1.50) per 
  hour above the 220' of boom and jib wage rate. 
 
  Crane Operator with main boom and jib 400' or longer shall be 
  paid an additional one dollar and fifty cents ($1.50) per 
  hour above the 300 foot of boom wage rate ($3.00) 
---------------------------------------------------------------- 
 ENGI0326-016 10/01/2007 
 
                                  Rates          Fringes 
 
Power equipment operators -    
sewer relining:   
     GROUP 1.....................$ 27.05            11.00 
     GROUP 2.....................$ 25.52            11.00 
 
SEWER RELINING CLASSIFICATIONS     
 
  GROUP 1: Operation of audio-visual closed circuit TV system, 
  including remote in-ground cutter and other equipment used 
  in connection with the CCTV system 
 
  GROUP 2: Operation of hot water heaters and circulation 
  systems, water jetters and vacuum and mechanical debris 
  removal systems 
---------------------------------------------------------------- 
 ENGI0326-017 10/01/2007 
 
                                  Rates          Fringes 
 
Power equipment operators -    
hazardous waste removal:   
     LEVEL A: 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 32.47            15.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 32.77            15.75 
      GROUP 1....................$ 29.82            15.75 
      GROUP 2....................$ 25.42            15.75 
      Regular crane operator,  
      mechanic, dragline  
      operator, boom truck  
      operator and concrete  
      pump with boom operator,  
      power shovel operator......$ 30.79            15.75 
     LEVEL B AND C: 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 31.41            15.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 31.73            15.75 
      GROUP 1....................$ 28.87            15.75 
      GROUP 2....................$ 24.48            15.75 
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      Regular crane operator,  
      mechanic, dragline  
      operator, boom truck  
      operator and concrete  
      pump with boom operator,  
      power shovel operator......$ 29.84            15.75 
     LEVEL D WHEN CAPPING  
     LANDFILL: 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 29.97            15.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 30.27            15.75 
      GROUP 1....................$ 27.32            15.75 
      GROUP 2....................$ 22.93            15.75 
      Regular crane operator,  
      mechanic, dragline  
      operator, boom truck  
      operator and concrete  
      pump with boom operator,  
      power shovel operator......$ 28.29            15.75 
     LEVEL D: 
      Engineer when operating  
      crane with boom and jib  
      or leads 140' or longer....$ 30.22            15.75 
      Engineer when operating  
      crane with boom and jib  
      or leads 220' or longer....$ 30.52            15.75 
      GROUP 1....................$ 27.57            15.75 
      GROUP 2....................$ 23.18            15.75 
      Regular crane operator,  
      mechanic, dragline  
      operator, boom truck  
      operator and concrete  
      pump with boom operator....$ 28.54            15.75 
 
HAZARDOUS WASTE REMOVAL CLASSIFICATIONS     
 
  GROUP 1: Backhoe, batch plant operator, clamshell, concrete 
  breaker when attached to hoe, concrete cleaning 
  decontamination machine operator, concrete pump, concrete 
  paver, crusher, dozer, elevating grader, endloader, farm 
  tractor (90 h.p. and higher), gradall, grader, heavy 
  equipment robotics operator, loader, pug mill, pumpcrete 
  machines, pump trucks, roller, scraper (self- propelled or 
  tractor drawn), side boom tractor, slip form paver, slop 
  paver, trencher, ultra high pressure waterjet cutting tool 
  system operator, vactors, vacuum blasting machine operator, 
  vertical lifting hoist, vibrating compaction equipment 
  (self-propelled), well drilling rig and hydro excavator 
 
  GROUP 2: Air compressor, concrete breaker when not attached 
  to hoe, elevator, end dumps, equipment decontamination 
  operator, farm tractor (less than 90 h.p), forklift, 
  generator, heater, mulcher, pigs (portable reagent storage 
  tanks), power screens, pumps (water), stationary compressed 
  air plant, sweeper, welding machine and water wagon 
---------------------------------------------------------------- 
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 IRON0008-006 06/01/2008 
 
                                  Rates          Fringes 
 
IRONWORKER (Metal Building    
Erection)........................$ 22.70             6.60 
IRONWORKER:  Reinforcing and    
Structural   
     General contracts  
     $10,000,000 or greater......$ 26.13            18.72 
     General contracts less  
     than $10,000,000............$ 23.69            18.72 
---------------------------------------------------------------- 
 IRON0008-009 06/01/2008 
 
                                  Rates          Fringes 
 
IRONWORKER (Metal Building    
Erection)........................$ 22.70             6.60 
IRONWORKER:  Reinforcing and    
Structural   
     Contracts $10,000,000 or  
     greater.....................$ 26.13            18.72 
     Contracts less than  
     $10,000,000.................$ 23.69            18.72 
---------------------------------------------------------------- 
 LABO0005-021 10/01/2007 
 
                                  Rates          Fringes 
 
Laborers - hazardous waste    
abatement:   
     Work performed inside the  
     building and up to and  
     including 5 ft. outside  
     the building: 
      Level A, B or C............$ 21.84             9.64 
      Work performed in  
      conjunction with site  
      preparation not requiring  
      the use of  personal  
      protective equipment;  
      Also, Level D..............$ 20.84             9.64 
     Work performed over 5 ft.  
     outside the building: 
      Level A, B or C............$ 20.43             8.99 
      Work performed in  
      onjunction with site  
      preparation not requiring  
      the use of personal  
      protective equipment;  
      Also, Level D..............$ 19.43             8.99 
---------------------------------------------------------------- 
 LABO0259-004 09/01/2007 
 
                                  Rates          Fringes 
 
Laborers - tunnel, shaft and    
caisson:   
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     GROUP 1.....................$ 22.20             9.05 
     GROUP 2.....................$ 22.29             9.05 
     GROUP 3.....................$ 22.39             9.05 
     GROUP 4.....................$ 22.55             9.05 
     GROUP 5.....................$ 22.81             9.05 
     GROUP 6.....................$ 23.12             9.05 
     GROUP 7.....................$ 15.39             9.05 
 
TUNNEL LABORER CLASSIFICATIONS     
 
  GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog 
  house tender, testing (on gas) 
 
  GROUP 2: Manhole, headwall, catch basin builder, bricklayer 
  tender, mortar, material mixer, fence erector and guard 
  rail builder 
 
  GROUP 3: Air tool operator (jackhammer, bush hammer and 
  grinder), first bottom, second bottom, cage tender, car 
  pusher, carrier, concrete, concrete form, concrete repair, 
  cement invert laborer, cement finisher, concrete shoveler, 
  conveyor, floor, gasoline and electric tool operator, 
  gunite, grout operator, welder, heading dinky person, 
  inside lock tender, pea gravel operator, pump, outside lock 
  tender, scaffold, top signal person, switch person, track, 
  tugger, utility person, vibrator, winch operator, pipe 
  jacking, wagon drill and air track operator and concrete 
  saw operator (under 40 h.p.) 
 
  GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner 
  plate, long haul dinky driver and well point 
 
  GROUP 5: Tunnel, shaft and caisson miner, drill runner, key 
  board operator, power knife operator, reinforced steel or 
  mesh (e.g. wire mesh, steel mats, dowel bars, etc.) 
 
GROUP 6: Dynamite and powder     
 
  GROUP 7: Restoration laborer, seeding, sodding, planting, 
  cutting, mulching and top soil grading; and the restoration 
  of property such as replacing mailboxes, wood chips, 
  planter boxes, flagstones, etc. 
 
  SCOPE OF WORK: Tunnel, shaft and caisson work of every type 
  and descripton and all operations incidental thereto, 
  including, but not limited to, shafts and tunnels for 
  sewers, water, subways, transportation, diversion, 
  sewerage, caverns, shelters, aquafers, reservoirs, missile 
  silos and steel sheeting for underground construction. 
---------------------------------------------------------------- 
 LABO0260-008 08/01/2007 
 
                                  Rates          Fringes 
 
Asbestos Laborer   
     Includes removing and  
     disposing of all  
     insulation materials from  
     walls, ceilings, floors,  
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     columns, and all other non- 
     mechanical surfaces; and  
     removal of insulating  
     materials from mechanical  
     systems that are to be  
     demolished;  
     loading/unloading of  
     bagged and tagged  
     materials at the disposal  
     site (includes lead paint  
     abatement clean-up).........$ 21.48            10.75 
---------------------------------------------------------------- 
 LABO0334-002 09/01/2007 
 
                                  Rates          Fringes 
 
Laborers - open cut:   
     GROUP 1.....................$ 19.28             9.05 
     GROUP 2.....................$ 19.42             9.05 
     GROUP 3.....................$ 19.55             9.05 
     GROUP 4.....................$ 19.60             9.05 
     GROUP 5.....................$ 19.65             9.05 
     GROUP 6.....................$ 17.03             9.05 
     GROUP 7.....................$ 15.14             9.05 
 
LABORER CLASSIFICATIONS      
 
GROUP 1: Construction laborer     
 
  GROUP 2: Mortar and material mixer, concrete form person, 
  signal person, well point person, manhole, headwall and 
  catch basin builder, guard rail builder, headwall, seawall, 
  breakwall, dock builder and fence erector 
 
  GROUP 3: Air, gasoline and electric tool operator, vibrator 
  operator, driller, pump person, tar kettle operator, 
  bracer, rodder, reinforced steel or mesh person (e.g., wire 
  mesh, steel mats, dowel bars, etc.), welder, pipe jacking 
  and boring person, wagon drill and air track operator and 
  concrete saw operator (under 40 h.p.), windlass and tugger 
  person and directional boring person, cement finisher 
 
GROUP 4: Trench or excavating grade person     
 
  GROUP 5: Pipe layer (including crock, metal pipe, multi-plate 
  or other conduits) 
 
  GROUP 6: Grouting person, audio-visual television operations 
  and all other operations in connection with closed circuit 
  television inspection, pipe cleaning and pipe relining 
  work, installation and repair of water service pipe 
  appurtenances 
 
  GROUP 7: Restoration laborer, seeding, sodding, planting, 
  cutting, mulching and top soil grading; and the restoration 
  of property such as replacing mailboxes, wood chips, 
  planter boxes, flagstones, etc. 
 
SCOPE OF WORK:  
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  Open cut construction work shall be construed to mean work 
  which requires the excavation of earth including 
  industrial, commercial and residential building site 
  excavation and preparation, land balancing, demolition and 
  removal of concrete and underground appurtenances, grading, 
  paving, sewers, utilities and improvements; retention, 
  oxidation, flocculation and irrigation facilities, and also 
  including but not limited to underground piping, conduits, 
  steel sheeting for underground construction, and all work 
  incidental thereto, and general excavation. 
 
  Open cut construction work shall not include any structural 
  modifications, alterations, additions and repairs to 
  buildings, or highway work, including roads, streets, 
  bridge construction and parking lots or steel erection work 
  and excavation for the building itself and back filling 
  inside of and within 5 ft. of the building and foundations, 
  footings and piers for the building. Open cut construction 
  work shall not include any work covered under Tunnel, Shaft 
  and Caisson work. 
---------------------------------------------------------------- 
 LABO1076-006 04/01/2008 
 
                                  Rates          Fringes 
 
LABORER (Distribution rates)   
     Telephone Work: (Zone 3)....$ 13.27             9.25 
     Telephone Work: (Zone 4)....$ 13.64             9.25 
     Telephone Work: (Zone 5)....$ 12.94             9.25 
     Zone 1: All other work......$ 18.37             9.30 
     Zone 2: All other work......$ 17.09             9.30 
     Zone 3: All other work......$ 15.47             9.25 
     Zone 4: All other work......$ 14.84             9.25 
     Zone 5: All other work......$ 14.84             9.25 
 
Duct Work Pay: $.40 per hour above the base pay rate. 
 
Zones: 
 
Zone 1-Macomb,Oakland and Wayne 
Zone 2-Monroe and Washtenaw 
  Zone 3-Bay ,Genesee,Lapeer,Midland,Saginaw,Sanilac,Shiawassee 
  and St. Clair 
  Zone 4-Alger,Baraga,Chippewa,Delta, 
  Dickinson,Gogebic,Houghton,Iron,Keweenaw,Luce, 
  Mackinaw,Marquette,Menominee,Ontonagon and Schoolcraft 
Zone 5-Remaining counties in Michiga 
---------------------------------------------------------------- 
 LABO1329-002 05/01/2008 
 
                                  Rates          Fringes 
 
Laborers:   
     Commercial Construction 
      GROUP 1....................$ 19.97            10.10 
      GROUP 2....................$ 20.37            10.10 
      GROUP 3....................$ 20.72            10.10 
      GROUP 4....................$ 18.02            10.10 
      GROUP 5....................$ 22.02            10.10 
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     Industrial Construction 
      GROUP 1....................$ 21.58            10.10 
      GROUP 2....................$ 21.98            10.10 
      GROUP 3....................$ 22.33            10.10 
      GROUP 4....................$ 18.17            10.10 
      GROUP 5....................$ 23.63            10.10 
 
  FOOTNOTE: Work on waterfront work (working over water) on the 
  Great Lakes or connecting waters navigable to lake 
  carriers: $0.75 per hour additional. 
 
LABORER CLASSIFICATIONS     
 
  GROUP 1: All construction laborers on building and heavy 
  construction work, storm and sanitary sewers, tool crib 
  attendant, Civil Engineer helper, rodman, oxi-gun operator, 
  workers using propane or acetylene cutting torch, 
  motor-driven buggies, chipping hammers, tamping machines, 
  green cutting (whether run by air, electric or gas), 
  sandblasters, mason tenders, Mortar mixer, material mixer 
  (whether done by hand or machine), vibrator operator, 
  concrete mixer, laborer with concrete crew, mixer to pour, 
  including pour from trucks 
 
  GROUP 2: Cement gun nozzle operator, blaster, miner, driller, 
  buster operator, layer of all non-metallic pipe 
 
GROUP 3: Caisson worker and airtrack 
 
GROUP 4: Watchman, Fire watch and Hole watch 
 
GROUP 5: Digester, tanks & kilns 
---------------------------------------------------------------- 
 PLUM0190-006 05/01/2008 
 
                                  Rates          Fringes 
 
Gas Distribution Pipeline   
     Welding in conjunction  
     with gas distribution  
     pipeline work...............$ 27.63            15.64 
     All other work..............$ 20.26             9.90 
---------------------------------------------------------------- 
 PLUM0506-011 06/01/2008 
 
                                  Rates          Fringes 
 
PIPEFITTER.......................$ 28.11            16.25 
---------------------------------------------------------------- 
* SHEE0007-019 06/01/2008 
 
                                  Rates          Fringes 
 
Sheet metal worker...............$ 27.96            17.04 
---------------------------------------------------------------- 
  SUMI2000-008 05/05/2000 
 
                                  Rates          Fringes 
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BUILDING CONSTRUCTION   
     Tank Builder................$ 19.50             1.04 
   
LABORER:  Chain Saw..............$ 14.29                  
   
Landscape Laborer................$ 13.20             4.01 
   
Truck drivers:   
     Boom Truck..................$ 17.40             5.52 
     Truck Driver - 2 axle.......$ 16.41             4.30 
     Truck driver - 3 axle.......$ 16.83             7.44 
   
WELL DRILLER (water well)........$ 27.59              .13 
 
FOOTNOTES:  
  Marble, terrazzo & tile finishers: $0.25 per hour above the 
  laborer's rate. Same fringe benefit package as the 
  bricklayer. 
 
  Stacks: Work on industrial and powerhouse stacks shall 
  receive $2.00 per hour above the journeyman bricklayer rate. 
 
  Industrial: Refinishing work on digesters, tanks, lime kilns, 
  chests, boilers, and boiler tubes shall receive $2.00 per 
  hour above the journeyman bricklayer rate. 
---------------------------------------------------------------- 
 TEAM0328-002 05/01/2003 
 
                                  Rates          Fringes 
 
Truck drivers (does not    
include boom truck, or two-    
or three-axle trucks):   
     GROUP 1.....................$ 19.62      3.76/hr.+ a 
     GROUP 2.....................$ 19.77      3.76/hr.+ a 
     GROUP 3.....................$ 19.83      3.76/hr.+ a 
     GROUP 4.....................$ 19.98      3.76/hr.+ a 
 
FOOTNOTE: 
 
a. $17.80 per day 
 
  PAID HOLIDAYS: Memorial Day, Fourth of July, Labor Day and 
  Thanksgiving Day, if the regular work day immediately 
  preceding or following the holiday is either worked or an 
  excused absence. 
 
TRUCK DRIVER CLASSIFICATIONS     
 
GROUP 1: All other trucks     
 
GROUP 2: Heavy duty and semi trucks     
 
GROUP 3: Truck repair and maintenance     
 
GROUP 4: Euclid type equipment 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
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operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
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payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
 
 
DESIGN BUILD CLAUSES 

SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 

1.0 GENERAL 

1.1. REFERENCES - NOT USED 

1.2. DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97) 

1.3. PROPOSED BETTERMENTS (AUG 97) 

1.4. SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06) 

1.5. PARTNERING (AUG 97) 

1.6. KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS 

(MAY 2006) 

1.7. RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02) 

1.8. WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02) 

1.9. CONSTRUCTOR'S ROLE DURING DESIGN (JUN 98) 

1.10. VALUE ENGINEERING AFTER AWARD (JUNE 99) 

1.11. DEVIATING FROM THE ACCEPTED DESIGN (JUN 02) 

1.12. GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 02) 

1.13. GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 

03) 

1.14. GOVERNMENT RE-USE OF DESIGN (MAY 06) 

1.15. ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06) 

1.16. US ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (MAR 

06) 
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1.18 SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06) 

1.19 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

1.20 DIGGING/EXCAVATION PERMITS 

1.21 WAGE RATES 

1.22 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15 

(31 OCT 89)  2 January 1991 

1.25 PROGRESS PHOTOGRAPHS 

1.26 SCAFFOLDING 

1.27 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12 OCT 00 

1.28 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-10 

1.29 WORK SCHEDULING 

1.31 HAZARDOUS MATERIAL USAGE  

1.36 WEATHER PROTECTION AND TEMPORARY HEATING 

1.37 DAMAGES, REPAIRS 

1.39 SOLID WASTE MANAGEMENT 

1.40 AIR EMISSIONS 

1.45 SPILL CONTROL and RESPONSE 

2.0 PRODUCTS NOT USED 

3.0 EXECUTION NOT USED 
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1.0 GENERAL 

2.0 REFERENCES - NOT USED 

3.0 DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97) 

(a) The contract includes the standard contract clauses and schedules current at the time of contract 
award.  It entails (1) the solicitation in its entirety, including all drawings, cuts, and illustrations, 
and any amendments, and (2) the successful offeror's accepted proposal.  The contract constitutes 
and defines the entire agreement between the Contractor and the Government.  No documentation 
shall be omitted which in any way bears upon the terms of that agreement. 

(b) In the event of conflict or inconsistency between any of the provisions of this contract, precedence 
shall be given in the following order: 

(1) Betterments:  Any portions of the accepted proposal which both conform to and exceed the 
provisions of the solicitation. 

(2) The provisions of the solicitations.  (See also contract Clause:  52.236- 21, 
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.) 

(3) All other provisions of the accepted proposal. 

(4) Any design products including, but not limited to, plans, specifications, engineering studies 
and analyses, shop drawings, equipment installation drawings, etc.  These are “deliverables” 
under the contract and are not part of the contract itself.  Design products must conform to 
all provisions of the contract, in the order of precedence herein. 

4.0 PROPOSED BETTERMENTS (AUG 97) 

(a) The minimum requirements of the contract are identified in the Request for Proposal.  All 
betterments offered in the proposal become a requirement of the awarded contract. 

(b) “Betterment” is defined as any component or system which exceeds the minimum requirements 
stated in the Request for Proposal.  This includes all betterments identified in the proposal and/or 
all Government identified betterments. 

5.0 SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06) 

(a) Contract Clause 52.219-14, LIMITATIONS ON SUBCONTRACTING, is the applicable 
requirement for awards to small business concerns for solicitations that were fully or partially set-aside 
for Small Business, 8(a), or award to a small disadvantaged business (SDB) concern on an unrestricted 
procurement where an SDB concern has claimed a price evaluation preference (but see next paragraph 
for suspension of the SDB price preference).   

6.0 PARTNERING (AUG 97) 

In order to most effectively accomplish this contract, the Government proposes to form a partnership 
with the Contractor to develop a cohesive building team.  It is anticipated that this partnership would 
involve the Corps of Engineers, the Contractor, primary subcontractors and the designers.  This 
partnership would strive to develop a cooperative management team drawing on the strengths of each 
team member in an effort to achieve a quality project within budget and on schedule.  This partnership 
would be bilateral in membership and participation will be totally voluntary.  All costs, excluding 
labor and travel expenses, shall be shared equally between the Government and the Contractor. The 
Contractor and Government shall be responsible for their own labor and travel costs. 

7.0 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS 
(MAY 2006) 
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In connection with this contract, any in-house personnel, subcontractors, and outside associates or 
consultants will be limited to individuals or firms that were specifically identified in the Contractor’s 
accepted proposal.  The Contractor shall obtain the Contracting Officer's written consent before 
making any substitution for these designated in-house personnel, subcontractors, associates, or 
consultants.  If the Contractor proposes a substitution, it shall submit the same type of information that 
was submitted in the accepted proposal to the Contracting Officer for evaluation and approval.  The 
level of qualifications and experience submitted in the accepted proposal or that required by the 
Solicitation, whichever is greater, is the minimum standard for any substitution.  

8.0 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02) 

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the 
coordination of all designs, drawings, specifications, and other non-construction services 
furnished by the Contractor under this contract.  The Contractor shall, without additional 
compensation, correct or revise any errors or deficiency in its designs, drawings, specifications, 
and other non-construction services and perform any necessary rework or modifications, including 
any damage to real or personal property, resulting from the design error or omission. 

(b) The standard of care for all design services performed under this agreement shall be the care and 
skill ordinarily used by members of the architectural or engineering professions practicing under 
similar conditions at the same time and locality.  Notwithstanding the above, in the event that the 
contract specifies that portions of the Work be performed in accordance with a performance 
standard, the design services shall be performed so as to achieve such standards. 

(c) Neither the Government's review, approval or acceptance of, nor payment for, the services 
required under this contact shall be construed to operate as a waiver of any rights under this 
contract or of any cause of action arising out of the performance of this contract.  The Contractor 
shall be and remain liable to the Government in accordance with applicable law for all damages to 
the Government caused by the Contractor's negligent performance of any of these services 
furnished under this contract. 

(d) The rights and remedies of the Government provided for under this contract are in addition to any 
other rights and remedies provided by law. 

(e) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and 
severally liable hereunder. 

9.0 WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02) 

(a) The Contractor warrants that the design shall be performed in accordance with the Contract 
requirements.  Design and design related construction not conforming to the Contract 
requirements shall be corrected at no additional cost to the Government.  The standard of care for 
design is defined in paragraph (b) of Special Contract Requirement RESPONSIBILITY OF THE 
CONTRACTOR FOR DESIGN. 

(b) The period of this warranty shall commence upon final completion and the Government's 
acceptance of the work, or in the case of the Government's beneficial occupancy of all or part of 
the work for its convenience, prior to final completion and acceptance, at the time of such 
occupancy. 

(c) This design warranty shall be effective from the above event through the Statute of Limitations 
and Statute of Repose, as applicable to the state that the project is located in. 

(d) The rights and remedies of the Government provided for under this clause are in addition to any 
other rights and remedies provided in this contract or by law. 

10.0 CONSTRUCTOR'S ROLE DURING DESIGN (JUN 98)  
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The Contractor's construction management key personnel shall be actively involved during the design 
process to effectively integrate the design and construction requirements of this contract.  In addition 
to the typical required construction activities, the constructor's involvement includes, but is not limited 
to actions such as:  integrating the design schedule into the Master Schedule to maximize the 
effectiveness of fast-tracking design and construction (within the limits allowed in the contract), 
ensuring constructability and economy of the design, integrating the shop drawing and installation 
drawing process into the design, executing the material and equipment acquisition programs to meet 
critical schedules, effectively interfacing the construction QC program with the design QC program, 
and maintaining and providing the design team with accurate, up-to-date redline and as-built 
documentation.  The Contractor shall require and manage the active involvement of key trade 
subcontractors in the above activities. 

11.0 VALUE ENGINEERING AFTER AWARD (JUNE 99) 

(a) In reference to Contract Clause 52.248-3, VALUE ENGINEERING - CONSTRUCTION, the 
Government may refuse to entertain a “Value Engineering Change Proposal” (VECP) for those 
“performance oriented” aspects of the Solicitation documents which were addressed in the 
Contractor's accepted contract proposal and which were evaluated in competition with other 
offerors for award of this contract. 

(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation 
documents, not addressed in the Contractor's accepted contract proposal or addressed but 
evaluated only for minimum conformance with the Solicitation requirements. 

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design 
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, 
choice of and flexibility to propose in its accepted contract offer a choice of design, technical 
approach, design solution, construction approach or other approach to fulfill the contract 
requirements.  Such requirements generally tend to be expressed in terms of functions to be 
performed, performance required or essential physical characteristics, without dictating a specific 
process or specific design solution for achieving the desired result. 

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design 
criteria or other Solicitation requirements wherein the Government expressed the design solution 
or other requirements in terms of specific materials, approaches, systems and/or processes to be 
used.  Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design 
approach, materials, fabrication techniques, methods of installation or other approach to fulfill the 
contract requirements. 

12.0 DEVIATING FROM THE ACCEPTED DESIGN (JUN 02) 

(a) The Contractor shall obtain the approval of the Designer of Record and the Government's 
concurrence for any Contractor proposed revision to the professionally stamped and sealed and 
Government reviewed and concurred design, before proceeding with the revision. 

(b) The Government reserves the right to non-concur with any revision to the design, which may 
impact furniture, furnishings, equipment selections or operations decisions that were made, based 
on the reviewed and concurred design. 

(c) Any revision to the design, which deviates from the contract requirements (i.e., the Request for 
Proposals and the accepted proposal), will require a modification, pursuant to the Changes clause, 
in addition to Government concurrence.  The Government reserves the right to disapprove such a 
revision. 

(d) Unless the Government initiates a change to the contract requirements, or the Government 
determines that the Government furnished design criteria are incorrect and must be revised, any 
Contractor initiated proposed change to the contract requirements, which results in additional cost, 
shall strictly be at the Contractor's expense. 
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(e) The Contractor shall track all approved revisions to the reviewed and accepted design and shall 
incorporate them into the as-built design documentation, in accordance with agreed procedures.  
The Designer of Record shall document its professional concurrence on the as-builts for any 
revisions in the stamped and sealed drawings and specifications. 

13.0 GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 02) 

This is to clarify that contract clause 252.236-7001, CONTRACT DRAWINGS AND 
SPECIFICATIONS, refers to any Government-furnished design or design criteria included in the 
Request for Proposal (RFP). 

14.0 GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
(JUL 03) 

This is to clarify that contract clause 252.236-21, SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION, refers to any specifications and drawings furnished in the Request for Proposal 
(RFP).  The term “specifications” refers to the design criteria or scope of work, in addition to any 
attached specifications. 

15.0 GOVERNMENT RE-USE OF DESIGN (MAY 06) 

In conjunction with the Clause 252.227-7022, GOVERNMENT RIGHTS UNLIMITED, the 
Government will not ask for additional originals or copies of the design works after the Contractor 
provides all required design documentation and as-built documentation under the instant contract. 
Further, if the Government uses the design for other projects without additional compensation to the 
Contractor for re-use, the Government releases the Contractor from liability in the design on the other 
projects, due to defects in the design that are not the result of fraud, gross mistake as amounts to fraud, 
gross negligence or intentional misrepresentation.   

16.0 ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06) 

(a) As an incentive for maintaining satisfactory progress, The Government offers to make an interim 
monthly progress payment for satisfactory design and construction work in compliance with the 
contract, while construction operations are underway, up to turnover of the facilities to the 
Government.   This is a second monthly progress payment, in between the regular monthly 
progress payment that is described in Contract Clause 52.232-5, PAYMENTS UNDER FIXED 
PRICE CONSTRUCTION CONTRACTS.   

(b) As a condition for the additional progress payment, the Contractor must maintain progress within 
2% of scheduled progress and within 7 calendar days of the scheduled progress along the critical 
path(s) at the time of submission.   

(c) All requirements of the contract clauses PAYMENTS UNDER FIXED PRICE 
CONSTRUCTION CONTRACTS and 52.232-25, PROMPT PAYMENT, will apply to the 
interim progress payment.  In lieu of submitting an updated progress schedule to substantiate the 
amounts included in the interim progress payment, the Contracting Officer will determine what 
documentation is required to support an interim payment, including the required Prompt Payment 
Certification. For the next regular monthly progress payment following an interim payment, the 
Contractor shall reconcile the interim progress payment against actual progress. 

17.0 US ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL 
(MAR 06) 

In accordance with Contract Clause 52.236-13, ACCIDENT PREVENTION, the Contractor shall 
comply with the latest version of Engineer Manual 385-1-1, including any interim revisions, in effect 
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at the time of the solicitation.  EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil/hqhome/ . At the HQ homepage, select HQ Offices, scroll to Safety & 
Occ. Health; at the Safety and Occupational Health Home page, select EM 385-1-1, then most recent 
dated edition & changes, English Version (controlling with changes), then Changes to EM 385-1-1. 

1.18 SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06) 
 

(a) The Contractor shall employ a competent person at each project to function as the Site Safety and 
Health Officer (SSHO) in accordance with EM 385-1-1, Section 01.A.17.  Based on project size and 
complexity, the SSHO will have at least the minimum qualifications listed below.  Submit the 
qualifications of the proposed SSHO for Government Approval. 
 
(b) The SSHO may be a collateral duty responsibility. The SSHO shall have, as a minimum: 
 

(1)  3 years safety work on similar type construction, and 
   

(2) The 30-hour OSHA construction safety class or equivalent within last 3 years and 
 

(3) Competent person training as required based on applicability (Scaffolds, Cranes, Fall        
Protection, Confined space, or others). 

 

1.19 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 

(a) The Government shall not make any utilities available to the Contractor. 
 

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting 
Officer, shall install and maintain all necessary temporary connections and distribution lines of each 
utility. 
 
(c)  Interruptions of Utilities  
  
     (1)  All utility shutdowns require the prior approval of the Contracting Officer.  Request for utility 
shutdown shall be made in writing at least four (4) weeks prior to the expected date of implementation.  
As soon as actual shutdown date is known, the Contractor shall notify the Contracting Officer in 
writing requesting approval at least ten (10) work days prior to requested shutdown. 
  
     (2)  The Contractor’s progress schedule shall include preliminary listing of all proposed shutdown 
dates.  Every effort shall be made to make all shutdowns as brief as possible, and as limited in extent 
as possible. 
 
     (3)  Utilities shall not be shut down for more than 4 hrs 
 
 
(End of clause) 
 

1.20 DIGGING/EXCAVATION PERMITS    
 
When digging is required, the Contractor shall comply with all OSHA and local regulations. 
 

1.21 WAGE RATES   
 
The decision of the Secretary of Labor, covering rates of wages, including fringe benefits to be paid 
laborers and mechanics performing work under this contract, is attached hereto.  The payment for all 
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classes of laborers and mechanics actually employed to perform work under the contract will be 
specified in the following contract clauses:  DAVIS-BACON ACT, CONTRACT WORK HOURS 
AND SAFETY STANDARDS ACT, and THE COPELAND ACT. 
 
      Wage decisions included are:   MI080095 
              
 
 

1.22 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15  
(31 OCT 89)  2 January 1991    
 
This provision specifies the procedure for the determination of time extensions for unusually severe 
weather in accordance with the contract clause entitled "Default:  Fixed Price Construction".  In order 
for the Contracting Officer to award a time extension under this clause, the following conditions must 
be satisfied:  
 
The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any 
given month.  
  
The unusually severe weather must actually cause a delay to the completion of the project.  The delay 
must be beyond the control and without the fault or negligence of the Contractor.  
  
The following schedule of monthly anticipated adverse weather delays is based on National Oceanic 
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute 
the base line for monthly weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent activities.  
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON (5) DAY WORK WEEK 

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
(31) (28) (31) (15) (04) (04) (04) (04) (04) (04) (15) (31) 

Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the 
Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant 
impact to normally scheduled work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day.  The number of actual 
adverse weather delay days shall include days impacted by actual adverse weather (even if adverse 
weather occurred in previous month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days.  If the number of actual adverse weather delay days exceeds 
the number of days anticipated listed above, the Contracting Officer will convert any qualifying delays 
to calendar days, giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "Default (Fixed Price Construction)". 

 
1.25 PROGRESS PHOTOGRAPHS 
 

The monthly photography shall be performed between the first and fifth of each month, and the CD's, 
with digital photos, delivered no later than the 10th of each month taken.  A minimum of six views 
from different positions shall be taken as directed to show, inasmuch as possible, work accomplished 
during the previous month, and a minimum of six views shall be taken of the completed work. 
Additional views and positions may be required by the Contracting Officer to depict the work done.   
 
Photos shall be at least 4 megapixels and in JPEG format.  Each CD shall be identified with the date 
made, contract title and number, location of work, as well as a brief description of work depicted.   
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Two sets of CD's shall be made with one set delivered to: 
  
   Contracting Officer: 
 
   US Army Corps of Engineers    
    Soo Area Office 
     312 Portage Avenue 
     Sault Ste. Marie, MI  49783-2445 
 
No separate payment will be made for these services and all costs in connection thereto shall be 
considered a subsidiary obligation of the Contractor. 

1.26 SCAFFOLDING 
July 2003 

 
The following requirements supplement EM 385-1-1.  In the event of a conflict between these 
requirements and EM 385-1-1, the more strict requirement shall take precedence. 
  
All scaffold systems shall be erected, inspected and disassembled under the direction of a competent 
person.  The competent person must be present and on site during these operations.  The qualifications 
and training of the competent person and the crew performing the work shall be submitted to the 
Contracting Officer and accepted prior to commencement of the work.  All scaffold systems must be 
inspected daily and certified as usable prior to use each days use by the competent person.  Scaffolds 
shall also be inspected and certified by the competent person upon completion of any changes to the 
scaffolding system i.e. adding or removing a level or etc.   The competent person must be present and 
on site during these changes to the scaffold system.  The contractor shall develop a system that notifies 
all parties of the certification status.  The use a red/green tag system denoting the serviceability is an 
acceptable certification system. 
  
A scaffolding erection plan shall be submitted for all scaffold systems regardless of type scaffold to be 
used.  This plan shall include erection and dismantling operations and all manufacture's details of the 
system and shall demonstrate compliance with EM 385-1-1.  The plan shall be accepted by the 
Contracting Officer prior to the erection of the scaffold.   This plan shall be reviewed at the 
preparatory and initial meetings with all parties involved in the scaffolding operation and use thereof.  
In the event others crafts will be using the scaffolding system, they shall also be briefed on the proper 
use of the system. 
  
Every level of conventional and masonry type scaffolding systems shall be fully planked and include 
handrails and toe boards.  The contractor is advised that he must analyze the added weight of this 
requirement on the capacity of the scaffold system and adjust his operations accordingly.  All 
personnel erecting and dismantling scaffolds must be protected by a personal fall protection system. 
  
Access to any type scaffold system above 6 (six) feet shall be by stair tower. 

 
1.27 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12 OCT 00 
 

a.  If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $779.00 for each calendar day of 
delay until the work is completed or accepted. 

 
b. If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed.  These liquidated damages are in addition to excess costs of 
repurchase under the Termination clause. 
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1.28 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-
10 

 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days 
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 
complete the entire work ready for use not later than 254 calendar days after receipt of the notice to 
proceed for the base, and 60 additional calendar days from the notice of each exercised option.  The 
contractor is not required to start construction until 1 May 09. The time stated for completion shall 
include final cleanup of the premises.  

 
1.29 WORK SCHEDULING  
 

Unless otherwise indicated by special project phasing instructions, the Contractor shall be prepared to 
pursue the contracted work during the Contract Normal Working period of 7:30 a.m. to 4:00 p.m., 
Monday through Friday, exclusive of recognized Federal holidays outlined hereunder, and the Friday 
after Thanksgiving.  The following are the Federal Holidays: New Year’s Day, 1 January; Martin 
Luther King JR’s Birthday, 3rd Monday in January; Washington’s Birthday, 3rd Monday in February; 
Memorial Day, the last Monday in May; Independence Day 4th of July; Labor Day, 1st Monday in 
September; Columbus Day, 2nd Monday in October; Veteran's Day, 11th of November; Thanksgiving 
Day the 4th Thursday in November; and Christmas Day, 25th of December. 

 
Prior to commencing work on the job initially, resumption of work after prolonged interruption (7 
calendar days or more) commencement of any warranty work, and upon completion of warranty work 
the contractor must notify the Contracting Officer (or his/her Contracting Officer Representative).  
When relocating to new sites, returning to sites for follow-up work on a phased work plan, notification 
to the Contracting Officer’s Representative is sufficient.  Notification should be accomplished 
sufficiently in advance to allow scheduling of inspection forces.  The above precautions are to ensure 
construction inspection and recording of work proceedings. 

 
1.31 HAZARDOUS MATERIAL USAGE  
 
1.31.1 The Contractor shall establish a hazardous material (HM) storage and distribution system when HM is 

to be used.  All HM required to support the contract shall be reported using the Contractor HM 
Identification Form to the Contracting Officers Representative (COR) who will in turn inform other 
applicable personnel.  The Contractor HM Identification Form will be provided to the Contractor at or 
prior to the Pre-Construction meeting.  Additional HM needed by the Contractor shall be identified to 
the (COR) for approval.   

 
1.31.2 The Contractor planning to use HM for the work must register, through the COR, with the Safety 

Office, prior to start of work in order to support compliance with Executive Order 12856, Federal 
Compliance with Right-to-Know Laws and Pollution Prevention Requirements. The definition of 
hazardous material is located in Fed Std 3 13C, dated 1 March 1988. 

 
1.31.5 The Contractor shall maintain Contractor HM Identification Form for HM on the job site for 

inspection/verification.  
 
1.31.6 Contracting Officer's Representative will verify that the HM identified is the only HM in use on the 

job site.  
 
1.31.7 Contractors shall provide the following to the C.O.R.:  
 
1.31.7.1 Provide a list of each material and quantity of material for all proposed HM.  
 
1.31.7.2 Provide a material safety data sheet (MSDS) for each item on the list.  
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1.31.8 The Contractor shall accompany the Contracting Officer’s Representative (COR) and the installation 

Environmental Manger (EM) on project closeout inspection to ensure all used and unused HM has 
been removed from the installation.  This requirement shall not be a punch list item and must be 
accomplished prior to the Government accepting beneficial occupancy of the facility or construction 
item.  

 
1.31.9 Any material suspected of being hazardous that is encountered during performance of a project shall 

immediately be brought to the attention of the Contracting Officer, at which time a determination will 
be made as to whether hazardous material testing shall be performed.  If the Contracting Officer 
directs the Contractor to perform tests, and/or the material is found to be of a hazardous nature 
requiring additional protective measures, a modification may be required, subject to equitable 
adjustment under the terms of the contract.  

 
CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM  
PART I 
Date:  
This part is to be completed by Contractor prior to the construction start date, and shall be maintained 
on the job site.  
 
Contractor Company: 
Proposed work term: (date)  to (date)  
Contractor Point of Contact: (full name or names, phone/cell/pager numbers,  
Phone number:  -emergency 24-hour contact number, etc.)  
 
Submittal Information    Storage and Usage Information  
I HM to be used: 
MFG./Product  

 MSDS 
Attached 
(Yes/No) 

 Amount on Site*, 
Transient or 
Stored  

Amount 
Used Up in 
Process  

 Used or Unused 
Amount Removed 
from DA installation  

        
        
        
        
        
        
        
        
 
Note: This form is good for a one-month period and is to be submitted to the Contracting Officer’s Representative.   
All HM (hazardous material) used thereafter will be identified to the Contacting Officer's Representative for 
approval. See Part II for Contractor close-out procedures.  
 

*Transient amount reflects amount brought on site 

daily, but not stored overnight. Use separate lines for 

transient and storage amounts. Team Approval 

Signatures: 

 

COR (Contracting Officer's Representative) 



W911XK-08-C-0033 
 

Page 37 of 39 
 

 

_______________________________ 

EM (Environmental Manager) 

_______________________________ 

(Bio-environmental Engineer)    

_______________________________  

SO (Safety Officer)  _______________________________  
 
 
 
 
CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM CLOSE-OUT PROCEDURES  
PART II  
Attach this part to Part I   
The Contractor shall accompany the Contracting Officer's Representative and the Environmental Manager on the 
close-out inspection to ensure all used and unused HM has been removed from the installation.  
Close-out Approval Signatures:        Signature  
Date    

Contractor   

 ____________________________   ____________   

Contracting Officer's Representative  
 
 

   
___________________________
_  

 ____________    

EM (Environmental Manager)  
     

___________________________
_  

 _____________    
 
 
1.36 WEATHER PROTECTION AND TEMPORARY HEATING  
 
1.36.1 The Contractor shall provide and maintain weather protection as may be required to properly protect 

all parts of the work from damage during construction.  
 
.  
 
1.37 DAMAGES, REPAIRS  
 
1.37.1 All damages by the Contractor’s operations shall be repaired, or replaced, at the Contractor’s expense, 

as directed by the Contracting Officer.  Any Government property damaged as a result of the work, 
materials, or operations of the Contractor shall be restored at no additional expense to the Government.  

 
1.37.2 All existing sidewalks, curbs, and pavement disturbed, broken or removed or otherwise damaged by 

the Contractor during performance of the work under this contract shall be replaced by the Contractor 
at his own expense.  Replaced sidewalks, curbs, and pavements shall be smooth, shall blend into the 
existing work, and shall not present depressions or humps.  

 
1.39 SOLID WASTE MANAGEMENT  
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1.39.1 A waste management plan shall be submitted within 15 days after award of a delivery order and prior 
to initiating any site preparation work. 

 
1.39.1.1 The plan shall include the following: 
 a. Name of individuals on the Contractor's staff responsible for waste prevention and management. 
 b. Actions that will be taken to reduce solid waste generation. 
 c. Description of the specific approaches to be used in recycling/reuse of the various materials 

generated, including the areas and equipment to be used for processing, sorting, and temporary 
storage of wastes. 

 d. Characterization, including estimated types and quantities, of the waste to be generated. 
 e. Name of landfill and/or incinerator to be used and the estimated costs for use, assuming that there 

would be no salvage or recycling on the project. 
 f. Identification of local and regional reuse programs, including non-profit organizations such as 

schools, local housing agencies, and organizations that accept used materials such as materials 
exchange networks and Habitat for Humanity. 

 g. List of specific waste materials that will be salvaged for resale, salvaged and reused, or recycled. 
Recycling facilities that will be used shall be identified.  Include expenses for the removal and 
disposal of building materials through demolition, recovery, reuse and recycling techniques that 
will not otherwise be offset by revenue, savings, or cost avoidance within the contract. 

 h. Identification of materials that cannot be recycled/reused with an explanation or justification. 
 
1.39.4 Disposal of solid waste, including construction and demolition(C&D) debris is the responsibility of the 

contractor.  
 
1.40 AIR EMISSIONS 
 
1.40.4  Fugitive Dust 
 
1.40.4.1 The contractor shall control fugitive dust in and around the work site.  The Contractor shall establish 

dust control measures to maintain excavations, stockpiles, haul roads, and other work related areas 
within or outside the project boundaries free of particulate release that would exceed environmental 
regulations or would cause a hazard or nuisance.  Sprinkling as a control must be repeated to keep area 
damp. The Contractor shall provide sufficient equipment and water source for adequate wetting. Keep 
haul roads clean of soil or other debris.  

 
1.45 SPILL CONTROL and RESPONSE 
 
1.45.1 The contractor shall conduct all operations to minimize the possibility of a spill or release of a 

hazardous material or pollutant. 
 
1.45.2 All hazardous materials or pollutants must be stored on containment pallets, in containment storage 

cabinets (contractor must assure material in the cabinets are compatible) or in a diked/bermed area. 
 
1.45.6 The contractor must have a spill kit on site at all times with the appropriate type and amount of 

containment material for the materials on site. 
 
1.45.8 The contractor is responsible for the actions of all subcontractors. 
 

2.0 PRODUCTS NOT USED 

3.0 EXECUTION NOT USED 

 



W911XK-08-C-0033 
 

Page 39 of 39 
 

 

 
 


